PAVEMENT SCHEDULE

TREE REMOVAL SCHEDULE

AGGREGATE AGGREGATE 6 T0 15 OVER 15
LOCATION BASE COURSE, SHOULDERS, UNITS DIA. UNITS DIA. ACRES
TYPE B TYPE B (UNIT) (UNIT) (ACRE)
(TON) (TON)
STA. 2+33, 38’ LT. 15
STA. 0+00 TO STA. 4+38 765 STA. 2+38, 27’ RT. 15
LT. STA. 3+00, PE 130 STA. 2+57, 33" LT. 15
RT. STA. 2+90 TO RT. STA, 4+33 44 STA. 5452, 42’ LT, 18
LT. STA. 3+15 TO LT. STA. 4445 40 STA. 6+09, 29’ LT. 36
RT. STA. 5+14 TO RT, STA. 6+43 40 STA. 2+51 RT. TO STA. 5+73 RT. 0.1
STA. 5+20 TO STA, 9+40 735 STA. 5+19 LT. TO STA. 6421 LT, 0.1
LT. STA. 5+23 TO LT. STA, 6+66 44
TOTALS 45 54 0.2
TOTALS 1630 168
SEEDING AND EROSION CONTROL SCHEDULE RIGHT-OF-WAY MARKER SCHEDULE
SEEDING, CLASS 2 TEMPORARY EROSION TEMPORARY PERIMETER FUR. AND ERECT.
(SPECIAL) CONTROL SEEDING DITCH CHECKS EROSION BARRIER RIGHT-OF -WAY
LOCATION (3 APPLICATIONS) LOCATION MARKERS
(ACRE) (POUND) (EACH) (FOOT) (EACH)
STA. 0+00, 35 RT, TO STA. 4+19, 43" LT, 410 STA. 0-73.59, 37.18' RT. 1
LT. STA. 0+00 TO LT. STA. 2+92 0.21 63 STA. 0-23.10, 27.93" LT. 1
RT. STA. 0+00 TO RT. STA. 4+53 0.27 81 STA. 2+23.42, 50’ LT. 1
LT. STA. 0+50 1 STA. 2+57.80, 36.98' RT. 1
STA, 2468, 46’ L.T. TO STA. 2+76, 126’ LT, 80 STA. 2+58.12, 45’ LT, 1
LT. STA. 3+08 TO LT. STA. 4+76 0.12 36 STA. 4425, 50' LT. 1
STA, 3+25, 118’ LT. TO STA. 3+31, 48’ LT. 70 STA. 5+25, 65’ LT. 1
LT. STA. 3+50 1 STA. 6+33.64, 65" LT. 1
STA. 4+19, 43’ RT. TO STA. 4+30, 19’ RT. 26 STA. 6+33.64, 50’ RT. 1
STA. 4425, 48° LT. TO STA. 4458, 42' LT. 34 STA. 8+00, 30’ RT. 1
STA. 4445, 19’ LT. TO STA. 4+58, 52" L.T. 35 STA. 9475, 30’ LT, 1
RT. STA. 4+87 TO RT. STA, 9+40 0.27 81
STA, 5+04, 48 RT. TO STA. 5+14, 19’ RT. 30
STA. 5+04, 48' RT. 10 STA. 9+40, 26’ RT, 433 TOTALS i
LT. STA. 5+05 TO LT. STA. 9+40 0.40 120
LT. STA. 5+50 1
LT. STA. 8+50 1
PRIVATE ENTRANCE, LT. STA. 3+00 0.13 39
TOTALS 1.40 420 4 1117
EARTHWORK SCHEDULE GUARD RAIL AND TRAFFIC BARRIER TERMINAL SCHEDULE
EARTH EXCAVATION CHANNEL EXCAVATION EMBANKMENT FURNISHED GUARDRAIL STEEL PLATE BEAM TRAFFIC BARRIER TRAFFIC BARRIER TERMINAL MARKER -
LOCATION (UNADJUSTED) EXCAVATION (ADJUSTED FOR EXCAVATION LOCATION REMOVAL GUARD RAIL, TYPE A, | TERMINAL, TYPE 5A TERMINAL, TYPE 1, DIRECT APPLIED
(CUm 257 SHRINKAGE) (FILL) 6 FOOT POSTS SPECIAL (TANGENT)
(CU YD) (Cu YD) (CU YD) (CU YD) (CU YD) (FOOT) (FOOT) (EACH) (EACH) (EACH)
STA. 0+00 TO STA. 9+40 870 650 1140 4432 3292 SE CORNER EXISTING BRIDGE 87.5
(INCLUDES PRIVATE ENTRANCE STA. 3400 LT.) NW CORNER EXISTING BRIDGE 87.5
NORTH ABUTMENT CONE 120 120 SE CORNER PROPOSED BRIDGE 12.5 1 1 1
SW CORNER PROPOSED BRIDGE 1 1 1
* NE CORNER PROPOSED BRIDGE 1 1 1
TOTALS 870 650 1140 4552 3412 NW CORNER PROPOSED BRIDGE 125 1 1 I
% ASSUMES 1007 CHANNEL EYCAVATION SUITABLE FoR TOTALS 175 25 4 4 4
EMBANKMENT CONSTRUCTION.
NOTE: GUARDRAIL REMOVAL LENGTH INCLUDES TRAFFIC BARRIER TERMINALS
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